PREPARED FOR YOUR MECHANICAL PROPOSAL

Andromeda Mechanical

30051 Andromeda Lane, Malibu, CA 90265 / Bid-ready controlled release

PROJECT	TRADE	ISSUE
Malibu hillside residence	Mechanical	REV 03 / 20 SEP 2026

PREPARED FOR / COMPANY

CONTACT / PHONE / EMAIL

A NOTE FROM VINCE

The best proposal is not simply the lowest number. It shows that your team understands the property, has planned the work and will communicate before issues become delays.

Vince Ngo / CEO & Co-Founder, Riviosa

PROJECT INTENT

A carefully coordinated Malibu residence that respects the site, the approved design and the standard expected of a coastal hillside home.

SITE REALITIES

Plan for hillside logistics, controlled deliveries, weather exposure and coordination with the released approvals. State assumptions rather than carrying silent risk.

What matters for Mechanical

01	Confirm equipment strategy and service clearances
02	Coordinate structure, roof penetrations and condensate routes
03	Include startup, balancing, controls and Title 24 closeout

02 / SCOPE AND PROPOSAL

Price the work clearly.

Your scope

01	HVAC equipment, refrigerant, condensate and distribution
02	Controls, grilles, registers, curbs and supports
03	Title 24 coordination, startup, balancing and testing
04	Permits, inspections, warranties and manuals

Coordination

05	Verify dimensions, access and existing conditions before fabrication or installation.
06	Coordinate penetrations, embeds, sequencing and interfaces with adjacent trades.
07	Comply with approved plans, manufacturer requirements, codes and inspections.
08	Provide protection, daily cleanup, correction and complete closeout documentation.

BASE FIXED PRICE	$	
ALTERNATES	$	
ALLOWANCES	$	
MULTI-PROJECT DISCOUNT	$	

EARLIEST START	
DURATION	calendar days
CREW SIZE	people

Bid basis

Fixed price. Include labor, supervision, equipment, ordinary consumables, delivery, protection, cleanup and closeout unless clearly excluded. Review all released drawings, specifications, addenda and field conditions. No bonus applies.

03 / COMMITMENTS

Make your assumptions visible.

Commercial terms

01	Payments follow verified progress and agreed milestones.
02	Each payment requires an invoice and the applicable lien waiver.
03	Approved reimbursable materials are paid at documented actual cost.
04	No change in scope, time or price is valid without prior written approval.
05	Final payment requires punch completion, inspections and closeout.

Include with your proposal

- Detailed inclusions and exclusions
- Allowances and unit prices
- Schedule and crew loading
- Long-lead materials
- Value-engineering ideas
- Multi-project discount
- License and insurance
- Relevant project references

Bidder acknowledgment

We have reviewed the released documents and site conditions. Our attached exclusions, qualifications and schedule form part of this proposal.

CONTRACTOR LEGAL NAME	
REPRESENTATIVE / TITLE	
CSLB LICENSE / CLASSIFICATION	
SIGNATURE / DATE	