PREPARED FOR YOUR LANDSCAPE PROPOSAL

Longwood Landscape

Los Angeles, California / Bid-ready controlled release

PROJECT	TRADE	ISSUE
Los Angeles residential development	Landscape	REV 03 / 20 SEP 2026

PREPARED FOR / COMPANY

CONTACT / PHONE / EMAIL

A NOTE FROM VINCE

We value direct answers and practical ideas. Tell us where the drawings are clear, where risk remains and what you would do to build the work better.

Vince Ngo / CEO & Co-Founder, Riviosa

PROJECT INTENT

A clear, buildable residential project where cost certainty and thoughtful sequencing protect the design intent.

SITE REALITIES

Confirm access, staging, utility interfaces and field dimensions before mobilization. Identify long-lead decisions and coordination conflicts in the proposal.

What matters for Landscape

01	Coordinate drainage, irrigation, lighting and hardscape
02	Protect finished building and neighboring improvements
03	Define plant establishment and final handoff

02 / SCOPE AND PROPOSAL

Price the work clearly.

Your scope

01	Fine grading, drainage, soil preparation and planting
02	Irrigation, valves, controllers and testing
03	Hardscape and landscape-lighting coordination
04	Establishment, cleanup, punch and handoff

Coordination

05	Verify dimensions, access and existing conditions before fabrication or installation.
06	Coordinate penetrations, embeds, sequencing and interfaces with adjacent trades.
07	Comply with approved plans, manufacturer requirements, codes and inspections.
08	Provide protection, daily cleanup, correction and complete closeout documentation.

BASE FIXED PRICE	$	
ALTERNATES	$	
ALLOWANCES	$	
MULTI-PROJECT DISCOUNT	$	

EARLIEST START	
DURATION	calendar days
CREW SIZE	people

Bid basis

Fixed price. Include labor, supervision, equipment, ordinary consumables, delivery, protection, cleanup and closeout unless clearly excluded. Review all released drawings, specifications, addenda and field conditions. No bonus applies.

03 / COMMITMENTS

Make your assumptions visible.

Commercial terms

01	Payments follow verified progress and agreed milestones.
02	Each payment requires an invoice and the applicable lien waiver.
03	Approved reimbursable materials are paid at documented actual cost.
04	No change in scope, time or price is valid without prior written approval.
05	Final payment requires punch completion, inspections and closeout.

Include with your proposal

- Detailed inclusions and exclusions
- Allowances and unit prices
- Schedule and crew loading
- Long-lead materials
- Value-engineering ideas
- Multi-project discount
- License and insurance
- Relevant project references

Bidder acknowledgment

We have reviewed the released documents and site conditions. Our attached exclusions, qualifications and schedule form part of this proposal.

CONTRACTOR LEGAL NAME	
REPRESENTATIVE / TITLE	
CSLB LICENSE / CLASSIFICATION	
SIGNATURE / DATE	