PREPARED FOR YOUR DEMOLITION PROPOSAL

The Crown Demolition

4501 Via Corona, Torrance, CA 90505 / Active construction

PROJECT	TRADE	ISSUE
Hillside custom residence	Demolition	REV 03 / 20 SEP 2026

PREPARED FOR / COMPANY

CONTACT / PHONE / EMAIL

A NOTE FROM VINCE

We are looking for partners who take ownership of their work, communicate early and finish cleanly. Price matters, but preparation, reliability and craftsmanship are what earn the work.

Vince Ngo / CEO & Co-Founder, Riviosa

PROJECT INTENT

A disciplined hillside build shaped around the view, quiet detailing and exact field coordination.

SITE REALITIES

Occupied neighborhood, constrained hillside access and active construction sequencing. Protect adjacent property and leave the site orderly at the end of every workday.

What matters for Demolition

01	Protect every element identified to remain
02	Separate demolition from discovery and unforeseen-condition pricing
03	Define haul routes, dust control and daily cleanup

02 / SCOPE AND PROPOSAL

Price the work clearly.

Your scope

01	Selective demolition and required removals
02	Protect retained structure, utilities and adjacent improvements
03	Haul and legally dispose of debris
04	Dust control, barriers and daily cleanup

Coordination

05	Verify dimensions, access and existing conditions before fabrication or installation.
06	Coordinate penetrations, embeds, sequencing and interfaces with adjacent trades.
07	Comply with approved plans, manufacturer requirements, codes and inspections.
08	Provide protection, daily cleanup, correction and complete closeout documentation.

BASE FIXED PRICE	$	
ALTERNATES	$	
ALLOWANCES	$	
MULTI-PROJECT DISCOUNT	$	

EARLIEST START	
DURATION	calendar days
CREW SIZE	people

Bid basis

Fixed price. Include labor, supervision, equipment, ordinary consumables, delivery, protection, cleanup and closeout unless clearly excluded. Review all released drawings, specifications, addenda and field conditions. No bonus applies.

03 / COMMITMENTS

Make your assumptions visible.

Commercial terms

01	Payments follow verified progress and agreed milestones.
02	Each payment requires an invoice and the applicable lien waiver.
03	Approved reimbursable materials are paid at documented actual cost.
04	No change in scope, time or price is valid without prior written approval.
05	Final payment requires punch completion, inspections and closeout.

Include with your proposal

- Detailed inclusions and exclusions
- Allowances and unit prices
- Schedule and crew loading
- Long-lead materials
- Value-engineering ideas
- Multi-project discount
- License and insurance
- Relevant project references

Bidder acknowledgment

We have reviewed the released documents and site conditions. Our attached exclusions, qualifications and schedule form part of this proposal.

CONTRACTOR LEGAL NAME	
REPRESENTATIVE / TITLE	
CSLB LICENSE / CLASSIFICATION	
SIGNATURE / DATE	