PREPARED FOR YOUR FRAMING PROPOSAL

The Crown Framing

4501 Via Corona, Torrance, CA 90505 / Active construction

PROJECT	TRADE	ISSUE
Hillside custom residence	Framing	REV 03 / 20 SEP 2026

PREPARED FOR / COMPANY

CONTACT / PHONE / EMAIL

A NOTE FROM VINCE

We are looking for partners who take ownership of their work, communicate early and finish cleanly. Price matters, but preparation, reliability and craftsmanship are what earn the work.

Vince Ngo / CEO & Co-Founder, Riviosa

PROJECT INTENT

A disciplined hillside build shaped around the view, quiet detailing and exact field coordination.

SITE REALITIES

Occupied neighborhood, constrained hillside access and active construction sequencing. Protect adjacent property and leave the site orderly at the end of every workday.

What matters for Framing

01	Build openings and backing from coordinated dimensions
02	Identify hardware and engineered-lumber lead times
03	Deliver straight, plumb framing ready for following trades

02 / SCOPE AND PROPOSAL

Price the work clearly.

Your scope

01	Structural framing, sheathing, blocking and hardware
02	Openings and backing for windows, doors, cabinetry and MEP
03	Temporary bracing and weather protection
04	Correction and inspection readiness through approval

Coordination

05	Verify dimensions, access and existing conditions before fabrication or installation.
06	Coordinate penetrations, embeds, sequencing and interfaces with adjacent trades.
07	Comply with approved plans, manufacturer requirements, codes and inspections.
08	Provide protection, daily cleanup, correction and complete closeout documentation.

BASE FIXED PRICE	$	
ALTERNATES	$	
ALLOWANCES	$	
MULTI-PROJECT DISCOUNT	$	

EARLIEST START	
DURATION	calendar days
CREW SIZE	people

Bid basis

Fixed price. Include labor, supervision, equipment, ordinary consumables, delivery, protection, cleanup and closeout unless clearly excluded. Review all released drawings, specifications, addenda and field conditions. No bonus applies.

03 / COMMITMENTS

Make your assumptions visible.

Commercial terms

01	Payments follow verified progress and agreed milestones.
02	Each payment requires an invoice and the applicable lien waiver.
03	Approved reimbursable materials are paid at documented actual cost.
04	No change in scope, time or price is valid without prior written approval.
05	Final payment requires punch completion, inspections and closeout.

Include with your proposal

- Detailed inclusions and exclusions
- Allowances and unit prices
- Schedule and crew loading
- Long-lead materials
- Value-engineering ideas
- Multi-project discount
- License and insurance
- Relevant project references

Bidder acknowledgment

We have reviewed the released documents and site conditions. Our attached exclusions, qualifications and schedule form part of this proposal.

CONTRACTOR LEGAL NAME	
REPRESENTATIVE / TITLE	
CSLB LICENSE / CLASSIFICATION	
SIGNATURE / DATE	